

Addendum No. 2

To

Contract Documents

City of North Lauderdale

CANAL BANK TREE CLEARING PROJECT

BID #18-05-373

To All Bidders:

Bidders for the above referenced project shall take note of the following changes, additions, deletions, clarifications, etc. to the Plans and Specifications, which in accordance with the Contract Documents shall become a part of and have precedence over anything shown or described otherwise.

In the Contract Documents:

1. Page 10, to be **replaced** in its entirety.

RFI's:

1. All Florida Tree and Landscape:

Question: Were all canals#4, 12, 21,22, and 26 cleared by the City?

Response: Canals #4, 12, 22, 23 have branches under water.

Canal #26 was cleared by the resident. See revised Bid Tab where this canal is to be excluded.

All other documents, specifications, drawings, terms and conditions remain the same.

END OF DOCUMENT



BID PROPOSAL

| Line Item | Location | Quantity | Units | Unit Cost | Amount |
|-----------|--------------|----------|-------|--------------------|--------|
| 1 | Canal 1 | 25 | EA | | |
| 2 | Canal 2 | 15 | EA | | |
| 3 | Canal 3 (BV) | 6 | EA | | |
| 4 | Canal 4 | 17 | EA | | |
| 5 | Canal 11 | 17 | EA | | |
| 6 | Canal 12 | 3 | EA | | |
| 7 | Canal 13 | 9 | EA | | |
| 8 | Canal 14 | 30 | EA | | |
| 9 | Canal 15 | 7 | EA | | |
| 10 | Canal 16 | 9 | EA | | |
| 11 | Canal 17 | 4 | EA | | |
| 12 | Canal 18 | 19 | EA | | |
| 13 | Canal 19 | 4 | EA | | |
| 14 | Canal 20 | 7 | EA | | |
| 15 | Canal 21 | 5 | EA | | |
| 16 | Canal 22 | 10 | EA | | |
| 17 | Canal 23 | 7 | EA | | |
| 18 | Canal 24 | 15 | EA | | |
| 19 | Canal 26 | 2 | EA | - | - |
| 20 | Contingency | 1 | LS | 10% of Total Price | |

Sum of Line Items 1-20 _____

All costs shown include:

Tree removal, hauling away, disposal, restoration, and mobilizations costs.

Bid Alternate

Bidder to include hourly rate sheet of all equipment to be used. If a change order is submitted the city project manager will approve any additional work based on the submitted prices.